



# MEMORANDUM

Council Agenda  
Item No. IX. Z.  
12/17/2024

## The City of OKLAHOMA CITY

TO: Mayor and City Council

FROM: Craig Freeman, City Manager

Ratifying and approving Addenda Nos. 1, 2, 3, 4 and 5; awarding contract to Arroyos Concrete, LLC, Project MS-0127, Sidewalk Installations (five locations), \$2,946,210.50; assigning Burgess Engineering and Testing, Inc. as the testing laboratory; and approving contract and bonds. Wards 2 and 6.

### **Location:**

NW Expressway Bridge over State Highway 74

North May Avenue from NW Grand Boulevard to NW 47th Street (excluding NW 52nd Street to NW 56th Street)

North Villa Avenue from NW 16th Street to NW 30th Street

NW 30th Street from North Villa Avenue to North Pennsylvania Avenue

NW 19th Street from North Villa Avenue to North Flynn Avenue

### **Background:**

This American Rescue Plan Act (ARPA) and Capital Improvement project provides for improved pedestrian facilities along five corridors. The targeted areas were identified in bikewalkokc, and include sidewalks to connect existing infrastructure, upgrade ramps, and pedestrian signal equipment at intersections to meet current standards, and modify elements in the adjacent public right-of-way to facilitate the completion of an ADA-compliant pathway. These efforts will provide connections to Pedestrian Priority Areas, neighborhoods, schools, and transit corridors .

The project was advertised and bids were received from prospective bidders. Addenda were required to modify the bid documents, restate bid documents, and change the bid opening date.

Construction is scheduled to begin early 2025 and be completed in summer 2025.

### **Engineer:**

Kimley-Horn and Associates, Inc.

### **Tabulation of Bids:**

On November 27, 2024, the following bids were received:

	<u>Base Bid</u>	<u>Base Bid + Alt 1</u>
Arroyos Concrete, LLC	\$2,558,351.40	\$2,946,210.50
EMC Services, LLC	\$2,631,927.35	\$3,054,696.65
Wyatt Contracting, LLC	\$2,806,458.34	\$3,164,514.79
Nash Construction Co.	\$2,673,921.40	\$3,254,765.70
CGC, LLC	\$2,612,733.42	\$3,299,089.67
MTZ Construction, Inc	\$2,744,346.36	\$3,324,033.31
SAC Services	\$2,972,969.85	\$3,418,540.65
Rudy Construction Co.	\$3,366,717.60	\$3,962,344.10
Redlands Contracting	\$4,311,420.63	\$4,639,550.88

**Testing Laboratory:**

Burgess Engineering and Testing, Inc.

**Lowest and Best Bid:**

Arroyos Concrete, LLC in the amount of \$2,946,210.50 for the Base bid plus alternate 1.

**Notification:**

Addenda No. 1 and 2 were issued as a single addendum in the electronic bidding system, to prospective bidders on November 12, 2024.

Addendum No. 3 was issued to prospective bidders on November 19, 2024.

Addendum No. 4 was issued to prospective bidders on November 22, 2024.

Addendum No. 5 was issued to prospective bidders on November 22, 2024.

**Source of Funds:**

~~\$896,865.50 Department of the Treasury > OCITY > Grants Management Control > Sidewalk Improvements > COVID-19 American Rescue Plan > Construction in Progress (1922>9808000>GAR1G>GCOV19ARP>54040007)~~

~~\$1,450,250 Capital Improvement Asgn > OCITY > CIP Public Works > Other Capital > Project MS-0129, Sidewalk NW Expressway NW 63-Villa BRT > Construction in Progress (1611>3303900>OTHCP>MS-0129>54040007)~~

~~\$599,095 Capital Improvement Asgn > OCITY > CIP Public Works > Other Capital > Project MS-0130, Sidewalk N May Ave N Grand NW 47 > Construction in Progress (1611>3303900>OTHCP>MS-0130>54040007)~~

Department of the Treasury > OCITY > Grants Management Control > Sidewalk Improvements > COVID-19 American Rescue Plan > Construction in Progress (1922>9808000>GAR1G>GCOV19ARP>54040007)

**Review:**

Public Works Department

**Recommendation:** Addend(a) be ratified and approved, contract be awarded, testing laboratory be assigned, and contract and bonds be approved.