



MEMORANDUM

Council Agenda
Item No. IX. X
12/17/2024

The City of OKLAHOMA CITY

TO: Mayor and City Council

FROM: Craig Freeman, City Manager

Ratifying and approving Addenda Nos. 1, 2, 3 and 4; awarding contract to Rudy Construction Co., Projects MS-0125/WC-1117, Capitol Hill Trail Connection, South Harvey Avenue from SW 21st Street to Wiley Post Park, \$345,740, assigning Kleinfelder, Inc., as the testing laboratory; and approving contract and bonds. Ward 6.

Location:

South Harvey Avenue from SW 21st Street to Wiley Post Park

Background:

This American Rescue Plan Act (ARPA) project provides a trail connecting the Capitol Hill District to Wiley Post Park, crossing the BNSF Railroad.

Construction is scheduled to begin late 2024 and be completed in Summer 2025.

Addenda 1, 2, 3, and 4 were issued to add pay items, extend the question and answer period, restate the documents required for bidding and the timeframe for submitting the contract and bonds, adjust pay item quantities, and revise plan sheets.

Engineer:

CEC Corporation

Tabulation of Bids:

On November 20, 2024 the following bids were received:

Rudy Construction Co.	\$345,740
Bishop Construction LLC	\$370,588
*Connelly Paving Company	\$404,538
Redlands Contracting	\$445,498

*Connelly Paving Company failed to submit the required federal bidding documents. This did not alter the bid.

Lowest and Best Bid:

Rudy Construction Co., in the amount of \$345,740.

Testing Laboratory:
Kleinfelder, Inc.

Notification:

Addendum No. 1 was issued to prospective bidders on October 16, 2024
Addendum No. 2 was issued to prospective bidders on October 21, 2024
Addendum No. 3 was issued to prospective bidders on November 8, 2024
Addendum No. 4 was issued to prospective bidders on November 18, 2024

Source of Funds:

Department of the Treasury > Grants Management Control> COVID-19 American Rescue Plan
> SNI Investments-Capitol Hill > Non-Capital A&E
(1922>9808000>GCOV19ARP>GAR1I>52044002)

Review:

Public Works Department

Recommendation: Addenda be ratified and approved, contract be awarded, testing laboratory be assigned, and contract and bonds be approved.