

Addendum No. 1
The City of Oklahoma City



Specifications for
M4-VA026
MAPS 4 DOWNTOWN ARENA
PHASE 2F – ARENA UPGRADES

Prepared by
POPULOUS
4800 MAIN STREET, SUITE 300
KANSAS CITY, MO 64112

JUNE 28, 2023

THE CITY OF OKLAHOMA CITY

APPROVAL SHEET

ADDENDUM NO. 1


PROJECT: M4-VA026
MAPS 4 Downtown Arena
Phase 2F – Arena Upgrades

Prepared by


Populous
4800 Main Street, Suite 300, Kansas City, MO 64112
Phone (816) 221-1500 Fax (816) 221-1578
Email Randy.Dvorak@populous.com



Randy Dvorak, AIA, NCARB
Recommended for Approval




David E. Todd, P.E.
Program Manager




Eric J. Wenger, P.E., Director
Public Works/City Engineer

APPROVED by the Council of the City of Oklahoma City this 15TH day of AUGUST,
20 23.

ATTEST:



Amy K. Simpson
City Clerk



David Holt
Mayor

THE CITY OF OKLAHOMA CITY

TABLE OF CONTENTS

PROJECT: M4-VA026
MAPS 4 Downtown Arena
Phase 2F – Arena Upgrades

<u>DOCUMENT</u>	<u>PAGE</u>
Cover Sheet	Cover
Approval Sheet.....	AS 1
Table of Contents.....	TOC 1
Addendum Description	1

POPULOUS

**PROJECT: M4-VA026
MAPS 4 Downtown Arena
Phase 2F – Arena Upgrades**

June 28, 2023

Addendum No. 1

This Addendum forms a part of the Contract Documents and modifies the original bid documents. Items not specifically revised by this addendum remain in effect. Contractor shall acknowledge receipt of this Addendum on Bid Form.

GENERAL ITEMS

- | | |
|-------------------|--|
| Item No. 1 | Optional site tour of Arena will be available on Thursday, July 6th, 2023 at 10:00 am CT. Park in the arena loading dock and enter the dock security office to meet with ASM for the tour. |
| Item No. 2 | Drawings have been submitted for city permit review. The estimated cost of permit will be \$36,000. Contractor will be responsible for paying all permit costs, as required by contract. |