



MEMORANDUM

Council Agenda
Item No. X. N
4/26/2022

The City of OKLAHOMA CITY

TO: Mayor and City Council

FROM: Craig Freeman, City Manager

Concurrence with the Oklahoma City Water Utilities Trust in ratifying and approving Addenda Nos. 1 through 4; adopting a Resolution extending the time to award a contract, awarding a contract to McKee Utility Contractors, Inc., Project WC-0874, Atoka Pipeline raw water transmission line, Ada Pump Station to Canadian River Crossing, \$37,272,000; and approving the contract and bonds.

Location:

Ada Pump Station to Canadian River Crossing

Purpose:

To ratify and approve the addenda and award a construction contract.

Justification:

The addenda were required to include the pre-bid meeting attendance roster, agenda, presentation, add the geotechnical reports, revise the bid opening date to March 9, 2022, update the specifications and plans, include Oklahoma Department of Transportation Highway Crossing Permit and BNSF Railroad Permit, and answer questions from potential bidders. These addenda modifications take precedence over the original plans and specifications.

Background:

This project constructs approximately 8.8 miles of raw water transmission line for the second Atoka Pipeline from the Ada pump station to the connection of the WC-0875 Canadian River crossing project.

Engineer:

Triad Design Group, Inc.

Tabulation of Bids:

On March 9, 2022, the following bids were received:

McKee Utility Contractors, Inc.	\$37,272,000
Oscar Renda Contracting, Inc.	\$46,461,288
Garney Companies, Inc.	\$67,425,000

Lowest and Best Bid:

McKee Utility Contractors, Inc. in the amount of \$37,272,000.

Notification:

Addendum No. 1 was issued to prospective bidders on February 17, 2022.

Addendum No. 2 was issued to prospective bidders on February 22, 2022.

Addendum No. 3 was issued to prospective bidders on February 25, 2022.

Addendum No. 4 was issued to prospective bidders on March 1, 2022.

Source of Funds:

OCWUT–Water Facility Fund–Water Trust Capital–Atoka Booster Stations–Project WC-0874–
Construction in Progress
(360-3060-3901600-06409-WC0874)

Review:

Utilities Department

Recommendation: Concur with the Oklahoma City Water Utilities Trust in ratifying and approving the addenda and adopting the resolution.