



TO: Trustees, Oklahoma City Water Utilities Trust

FROM: Chris Browning, General Manager

Ratifying and approving Addendum No. 1; awarding a contract to Wynn Construction Company, Inc., Project SC-1001-3, Draper Lift Station, Draper Water Treatment Plant, \$1,608,021; and approving the contract and bonds.

Location:

Draper Water Treatment Plant

Purpose:

To ratify the addendum and award a construction contract.

Justification:

The Addendum was required to revise the specifications, add the lagoon closure plan, and answer questions from potential bidders. These addendum modifications take precedence over the original plans and specifications.

Background:

This work is the third of three phases to connect the area west of the Draper reservoir to the Oklahoma City wastewater system. This phase will construct a new lift station and force main from the Draper Water Treatment Plant to the collection system near the Men's Firststep Facility. Additionally, it will eliminate the existing lagoon that once tied into the system.

Engineer:

Smith Roberts Baldischwiler, LLC

Tabulation of Bids:

On March 24, 2021, the following bids were received:

Wynn Construction Company, Inc.	\$1,608,021.00
United Trenching, Inc.	\$2,427,051.59
Downey Contracting, LLC	\$2,490,983.00

Lowest and Best Bid:

Wynn Construction Company, Inc. in the amount of \$1,608,021.

Notification:

Addendum No. 1 was issued to prospective bidders on March 17, 2021.

Source of Funds:

OCWUT-Sewer Facility Account-Sewer Trust Capital-Interceptors-Project SC-1001-3-
Construction in Progress
(360-3560-3801600-07410-SC1001-54040013)

Recommendation: Addendum be ratified and approved, contract be awarded, and contract and bonds be approved.