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   CONTRACT FOR ARCHITECTURAL SERVICES 
 

This Contract for architectural services for the USS Oklahoma City Memorial Plaza 
("Contract") is entered into this _______ day of ______________________, 20_____, by and 
between The City of Oklahoma City, a municipal corporation ("City"), and Beck Design 
("Architect"). 
 
 WITNESSETH: 
 

PROJECT NO. MP-0494 PHASE IV 
USS OKLAHOMA CITY MEMORIAL PLAZA 

FIXED LIMIT OF CONSTRUCTION - $1,800,000 
 

WHEREAS, the City intends to engage the services of the Architect to provide for design 
and all other architectural services related to a commemorative display featuring nautical items from 
the USS Oklahoma City submarine and the USS Oklahoma City Cruiser at Wiley Post Park, 2021 
South Robinson Avenue ("project"); and 

 
WHEREAS, the Architect will provide professional services for the project in accordance 

with this Contract, including the scope of work incorporated herein and as set forth in Exhibit A 
attached hereto; and 
 

WHEREAS, due to the extensive amount of work the Architect has previously completed 
for the project and resultant expertise, background, knowledge, and understanding of this project, it 
has been determined to be in the best interest of the City to waive formal consultant selection 
procedures and allow for the consultant to be chosen as the Architect to provide final plans and 
specifications, bidding, construction administration, and as-built services for the project.  

 
NOW, THEREFORE, in consideration of the mutual covenants contained hereinafter 

relating to the project, the parties agree to the following: 
 

1. Definitions.  All terms and phrases not expressly defined herein shall have their ordinary 
meanings, consistent with Oklahoma and Oklahoma City law, except where the context 
clearly indicates a different meaning. For purposes of this Contract, the following terms and 
phrases shall have the meaning subscribed herein: 

 
A. Bidding Documents Those documents required to construct, renovate and/or 

modernize the project, including but not limited to 
standard provisions, special provisions, drawings, plans 
and specifications.  

  
B. City Engineer The officer of the City of Oklahoma City or designee, 

e.g. “Project Manager”, in charge of architectural, 
construction and maintenance contracts on public 
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rights-of-way, on public lands and capital improvement 
projects. 

 
C. Fixed Limit of Construction Not-to-exceed amount which has been designated as 

the maximum amount for the construction cost of the 
project. 

 
2. Architectural Services.  The Architect is hereby engaged and employed by the City to 

perform in accordance with good architectural practices and in the best interest of the City in 
accordance with the professional standard of care all of the work as set out herein and 
including Exhibit A, which is attached hereto and incorporated as a part of this Contract. 
The Architect will provide services associated with research, development, design and 
construction, alteration, and/or repair of real property and improvements thereon, as well as 
incidental services that members of these professions and those in their employ may 
logically or justifiably perform, including but not limited to studies, investigations, surveys, 
evaluations, consultations, planning, programming, conceptual designs, design development, 
plans and specifications, cost estimates, observations, shop drawing reviews, sample 
recommendations, assemble operating and maintenance manuals, site visits and other related 
services. In addition, the Architect will provide: 

 
A. Preliminary Report Services - Task 1 (Not required for this Project) 

 
(1) Prepare schematic design studies, including review and comment of the project 

and a design development document/Preliminary Report.  The Architect shall 
prepare schematic design studies consisting of drawings and other documents 
illustrating the scale and relationship of project components for approval by 
the City Engineer.  The Architect shall prepare from the approved schematic 
design studies the design development document/Preliminary Report 
consisting of drawings and other documents to fix and describe the size and 
character of the project as to structural, mechanical and electrical systems, 
preliminary site drawing, materials and such other essentials as may be 
appropriate.  The preliminary site drawing shall include a topographical survey 
of the site, layout of any existing proposed and/or recommended sanitary 
sewers, water lines, storm sewers, all other underground obstructions, street 
improvements, site drainage and detention studies as appropriate, any and/or 
all of which might affect the construction of this project. The design 
development document/Preliminary Report shall include, if applicable, a 
drainage study to determine one hundred (100) year flood elevation; these 
computations shall be included in Preliminary Report. It is the Architect’s 
responsibility to determine the building permits required for the project. The 
Architect shall submit complete sets of separate plans for each permit required. 
All plans shall be submitted with the appropriate title sheet as indicated on the 
Public Works web page: www.okc.gov/pw  (OKC AutoCAD Standards link). 

 

http://www.okc.gov/pw
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(2) Prepare a construction cost estimate for said improvements, extensions and 
repairs, and an estimate of all architectural fees, testing costs, site surveys and 
inspection fees in connection therewith. 

 
(3) Hold all necessary conferences with the City and all other interested parties 

(inclusive is the requirement for the Architect to ensure all utility and right-of-
way/easement requirements are well established prior to Preliminary Report 
submittal).  This includes the conduct of a Utility Conference by the Architect 
at a location determined by the City. 

 
(4) Prepare the design development document/Preliminary Report for submittal to 

the City covering the Architect's preliminary surveys, studies, investigations 
and other items as specified in paragraph "Basic Services" A. (1), (2) and (3) 
and Exhibit A hereof.  If applicable, the report shall include a drainage study 
with complete computations and calculations and shall cover the total 
construction work by phases or sections and shall recommend to the City the 
order of construction and completion of each phase of construction. 

 
(5) Furnish the City up to two (2) hard copies and one (1) PDF copy of the 

Preliminary Report free of cost to the City.  The cost of any additional copies 
of Preliminary Reports as the City may require will be reimbursed at the actual 
cost thereof. 

 
(6) Geotechnical Investigation: 
 

a. The Architect will recommend to the City the name of a geotechnical 
investigation/services firm from the City’s listing of annual on-call 
engineering and testing laboratory contract firms. 

 
b. The Architect will identify and coordinate all requirements for 

geotechnical investigation and procure all geotechnical services related 
thereto, including but not limited to sampling, test boring, subsurface 
explorations, analysis and other investigations required for determining 
conditions and geotechnical recommendations for foundations and paving 
design.  Identify and coordinate sampling and analysis of water and other 
substances as appropriate. 

  
c. The City will approve the selected laboratory and the Architect will pay 

the costs of such sampling, analysis, borings, tests, or explorations and 
investigations.   

 
(7) Prepare legal descriptions for the necessary temporary and permanent 

easements and prepare legal descriptions necessary for property to be acquired 
on forms provided by the City.  Additionally, provide right-of-way ownership 
maps showing locations and dimensions of right-of-way to be acquired and 
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assist the City when requested in negotiations with owners of property 
acquired for or affected by the improvements.  When requested by the City, 
the Architect will provide a proposal for staking of right-of-way for right-of-
way acquisition purposes. Said right-of-way staking (when authorized by the 
City) will be billed to the City at the actual cost thereof in accordance with the 
“Payments” paragraph of this contract. 

 
(8) Review and recommend approval of testing laboratory claim vouchers within 

ten (10) calendar days of receipt of claim. 
 

(9) The Preliminary Report shall be recommended by the City Engineer for formal 
Receipt by the City. 

 
B. Final Plan Services - Task 2 

 
(1) Prepare final plans, specifications and a construction cost estimate.   

 
(2) After approval of the design development document/Preliminary Report in 

whole or in part by the City, the Architect shall proceed as directed in writing 
by the City Engineer to prepare detailed plans and specifications, using 
wherever applicable, City standards, details and specifications for such work.  
The Architect shall complete said plans and specifications for submission to 
the City for its approval.   

 
a. Scale for plan and profile sheets for preliminary and final plans shall 

be approved by the City Engineer prior to preparation of plans.   
b. Aerial photographs will not be permitted for plan and profile sheets 

of the final construction plans. 
c. The Architect shall indicate on final plan and profiles all water lines, 

sanitary sewer lines, gas lines, oil lines, telephone conduits and all 
other underground obstructions which might affect the construction 
of the project. 

 
(3) Should it be necessary to extend or relocate public utilities, storm sewer, 

sanitary sewer, waterlines, or paving, the Architect shall enlist the aid of a 
Registered Professional Engineer to prepare construction documents as may be 
required for these improvements and submit same to the City Engineer for 
approval. Detailed construction plans will be required on all storm sewer, 
sanitary sewer, waterlines, and paving construction and shall include the 
following: 

 
a. Plan and profile of all proposed improvements.  Indicate right-of-way 

and/or easement, state whether existing or to be acquired. 
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b. Include complete drainage map and calculations, detail of special 
structures, typical paving section, manhole detail, storm sewer inlet 
details, etc. 

c. All such plans must be signed and sealed by a Professional Engineer 
registered in the State of Oklahoma. 

d. The horizontal scale used on plan and profile sheets shall be 1"=30' or 
1"=40'.  The vertical scale shall be 1"=3' or 1"=4'. 

e. Sheet size shall be 24" x 36". 
f. All street returns shall have a minimum thirty (30) foot radii.  

Driveway returns shall have a minimum of twenty (20) foot radii. 
g. On construction plans the streets should reflect the name, existing 

surface and existing and proposed right-of-way width. 
h. All utility easements shall have a minimum width of fifteen (15) feet. 
i. All elevations shown on the plans shall be based on United States 

Geological Survey datum. 
 

The Architect shall assemble said plans and specifications for submission to 
the City for their approval.   

 
  (4) Notify all known utility companies and other entities with facilities affected by 

the proposed Project.  Furnish one (1) copy of the plans to each of the utility 
companies and entities as determined necessary.  Coordinate necessary utility 
and facility relocations or modifications for the Project and conduct a final 
conference at 60% plans. 

  
(5) When required, the 60% submittal shall include a complete drainage report. 

This report shall include all storm sewer design calculations to support the 
storm sewer design included in the 60% plans. The design calculations in this 
report shall conform with the storm sewer systems shown in the plans and 
shall include all drainage area maps; runoff calculations; storm sewer inlet, 
pipe, and other structure design calculations. This report shall incorporate any, 
and all, comments in reference to the storm sewer design that were included in 
the review of the Preliminary Report submittal. 
 
Furnish the City one (1) PDF copy of the project 60% plans for review along 
with a detailed Fixed Limit of Construction cost estimate for said 
improvements, extensions and repairs.  This submittal does not stop, impact or 
otherwise delay the Architect’s contract-allotted work order time for 
completion and submittal of final plans and specifications.   Incorporate all 
recommended changes prior to submittal of the 95% final plans and 
specifications. 

 
(6) When required the 95% submittal shall include a complete drainage report. 

This report shall include all storm sewer design calculations to support the 
storm sewer design included in the 95% plans. The design calculations in this 
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report shall conform with the storm sewer systems shown in the plans and 
shall include all drainage area maps; runoff calculations; storm sewer inlet, 
pipe, and other structure design calculations that are required for a complete 
review of the storm sewer system design. This report shall incorporate any, 
and all, comments in reference to the storm sewer design that were included in 
the review of the Preliminary Report and 60% plan submittal. 

 
Upon completion of 95% final plans, the Architect will submit to the project 
manager one (1) PDF copy of the plans and specifications for review by 
appropriate departments/divisions.  Upon completion of the “check print” 
reviews, the Architect shall revise the plans accordingly.  The Project Manager 
shall resolve any conflicts in comments.  Upon completion of corrections, the 
Architect will then submit a final plans check set (along with the annotated 
“check print” copies) for a “final” review by the Project Manager.   

 
(7) When required the Final Plan submittal shall include a complete drainage 

report. This report shall include all storm sewer design calculations to support 
the storm sewer design included in the Final plans. The design calculations in 
this report shall conform with the storm sewer systems shown in the plans and 
shall include all drainage area maps; runoff calculations; storm sewer inlet, 
pipe, and other structure design calculations that are required for a complete 
review of the storm sewer system design. This report shall incorporate any, 
and all, comments in reference to the storm sewer design that were included in 
the review of the Preliminary Report and 95% plan submittal. 

 
Upon final approval by the Project Manager, prepare and furnish the City an 
electronic copy of all final plans and specifications, all necessary forms for 
Electronic Bidding and advertisements for Bids, subject to approval of the 
City, employing standard City forms, in completed form. 

 
Furnish the City one (1) PDF of the final plans and specifications along with 
one (1) printed full size set and two (2) printed half-size sets, all free of cost to 
the City.  The cost of any additional copies of plans and specifications as the 
City may require will be reimbursed at the actual cost thereof. 

 
(8) Meet with the City or its representatives at any time requested for consultation 

or conference as directed in writing by the City Engineer.   
 

(9) Prior to the submission of Bidding Documents to the City for solicitation of 
Bids, the Architect shall submit plans and specifications required for the 
granting of all necessary building permits. 

 
(10) Prepare all necessary plans, studies and applications for submission to City, 

State and Federal authorities as may be required for the initiation, prosecution, 
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construction and for approval of grants and permits at no additional cost to the 
City. 

 
(11) It is the Architect’s responsibility to determine the building permits required 

for the project. The Architect shall submit complete sets of separate plans for 
each permit required. 

 
(12) Final design shall include the establishment of permanent horizontal and 

vertical alignment control points throughout the entire project limits of all 
storm sewers, sanitary sewers, paving, water and/or appurtenances.  The 
Architect shall provide a permanent benchmark within two hundred (200) feet 
of the beginning and ending of the proposed construction.  All surveys and 
control points shall be tied to the City’s GIS control network and datum. 

 
C. Bidding Services - Task 3  

 
(1) Meet with the City or its representatives at any time requested for consultation 

or conference, as directed in writing by the City Engineer.  In this connection, 
the Architect shall hold at least one (1) Pre-Bid Conference with prospective 
Bidders at a location determined by the City.  

 
(2) Answer all City and Bidder's questions regarding the bidding of the project 

and, upon approval by the City Engineer, prepare an electronic copy of all 
addendums for distribution. 

 
(3) The City will receive the Bids through the Electronic Bidding System and the 

Architect will receive a copy of the Bids from the City.  The Architect will 
review and evaluate the Bids and will make recommendations to the City for 
an award.  The Architect shall assist, review and make recommendations to the 
City on all construction contract issues. 

 
(4) If Bids are received, all of which exceed the Fixed Limit of Construction, the 

Architect shall revise its plans as directed by the City, pursuant to the 
paragraph “Fixed Limit of Construction” of this Contract. 

 
D. Construction Administration Services - Task 4  

 
(1) The Architect shall provide administration of the construction contract during 

construction and until final payment is made to the Construction Contractor.  
The Architect will have the authority to act on behalf of the City only to the 
extent provided in this Contract, unless otherwise modified by written 
instrument. 

 
(2) Meet with the City or its representatives at any time requested for consultation 

or conference as directed in writing by the City Engineer. 
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(3) Assist in coordination of pre-work conferences for the Construction 

Contractor, the City and all other interested parties.  The City will issue all 
work orders for the project. 

 
(4) Establish permanent horizontal and vertical alignment control points 

throughout the entire project limits from which the Construction Contractor 
shall set its control for construction (if applicable to this project, the Architect 
will also provide bridge centerline horizontal and vertical control points).  
Provide a permanent benchmark within two hundred (200) feet of the 
beginning and ending of the proposed construction.  All surveys and control 
points shall be tied to the City’s GIS control network and datum.  Construction 
staking is to be performed by the Construction Contractor.  The Architect will 
periodically review the Construction Contractor’s construction staking survey 
field notes and the actual staking to verify line and grade in accordance with 
the Bidding Documents. 

 
(5) Provide interpretation of the plans and specifications in accordance with the 

intent of the Bidding Documents.  Such interpretations shall be made upon 
request of the City and its representatives or the Construction Contractor, to 
safeguard the City against defects and deficiencies in the construction.  When 
making such interpretations and decisions, the Architect will endeavor to 
secure faithful performance by the Construction Contractor.  The Architect 
does not guarantee the performance of the contract by the Construction 
Contractor, nor is it responsible for construction means, methods, techniques, 
sequences or procedures, or for safety precautions and programs in connection 
with the work, and it shall not be responsible for a Construction Contractor's 
failure to carry out the work in accordance with the Bidding Documents. 

 
(6) Perform coordination of the work of inspection bureaus and laboratories 

selected by the City for the inspection and testing of construction materials.  
Receive reports and recommend approval or rejection of the materials based 
upon reports made by such laboratories or bureaus.  The costs of all such tests 
and inspection by laboratories or bureaus will be paid by the City. 

 
(7) Review and recommend approval of testing laboratory claim vouchers within 

ten (10) calendar days of receipt of claim. 
 

(8) The Architect shall visit the site with qualified architectural, civil, structural, 
mechanical, electrical, etc., representatives at intervals appropriate to the stage 
of construction to become familiar with the progress and quality of the work.  
The Architect will further determine, in general, if the work is being 
performed in a manner indicating that the work, when completed, shall be in 
accordance with the Bidding Documents.  However, the Architect is not 
required to make exhaustive or continuous on-site inspections to check quality 
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or quantity of the work.  The Architect will keep the City informed of progress 
of the work, and will endeavor to guard the City against defects and 
deficiencies of the work. The Architect does not guarantee the performance of 
the contract by the Construction Contractor, nor is it responsible for 
construction means, methods, techniques, sequences or procedures, or for 
safety precautions and programs in connection with the work, and it shall not 
be responsible for a Construction Contractor's failure to carry out the work in 
accordance with the Bidding Documents. 

 
(9) Review all necessary information for monthly estimates (within seven (7) 

calendar days of receipt from the contractor) of the quantity of work 
performed, and review the claim vouchers for payments to be made to the 
Construction Contractor during the progress of the work and upon completion 
of any and all work and report the same to the City. 

 
(10) Review the Construction Contractor's final request for payment (within 

fourteen (14) calendar days of receipt from the contractor) and certify that, 
to the best of its knowledge and industry standards, the completed work 
conforms to plans and specifications. 

 
(11) Prepare and keep a record of the work performed by any contractor on this 

project and file with the City a monthly progress report covering the work 
performed by the contractor(s).  The progress report shall be attached to the 
Construction Contractor's claim for partial or monthly payment. 

 
(12) Except as otherwise provided in this contract, communications with the 

Architect's consultants will be through the Architect.  Communications with 
the Construction Contractor's subcontractors and material suppliers will be 
through the Construction Contractor.  Communications with other City 
contractors will be through the City.  The Architect shall be available at all 
times for the purpose of communication. 

 
(13) The Architect shall recommend rejection to the City Engineer of work that 

does not conform to the Bidding Documents.  At any time during construction, 
the Architect may be given the authority to require additional inspection or 
testing of the work by the City Engineer. 

 
(14) The Architect shall review for conformance with Bidding Documents, and 

approve or take other appropriate action upon the Construction Contractor's 
submittals, such as shop drawings, product data and samples.  The Architect's 
review of submittals will be promptly completed, but no longer than fourteen 
(14) calendar days from receipt of submittals. Review of such submittals is not 
conducted for the purpose of determining the accuracy and completeness of 
other details such as dimensions and quantities, or for substantiating 
instructions for installation or performance of equipment or systems, all of 
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which remain the responsibility of the Construction Contractor as required by 
the Bidding Documents. The Architect's review of the Construction 
Contractor's submittals will not relieve the Construction Contractor of its 
contractual obligation to the City as required by the Bidding Documents.  The 
Architect's review of the Construction Contractor's submittals will not 
constitute approval of safety precautions or of any construction means, 
methods, techniques, sequences or procedures.  The Architect's approval of a 
specific item shall not indicate approval of an assembly of which the item is a 
component. 

 
(15) The Architect shall reply to Construction Contractor's requests for information, 

prepare clarification drawings, prepare change orders, field orders, 
amendments, field changes and construction change directives.  The Architect 
may recommend minor changes in the work, not inconsistent with the intent of 
the Bidding Documents.  Such recommended changes shall be made by 
written order approved by the City Engineer and shall be binding upon the 
Construction Contractor. 

 
(16) The Architect shall conduct observations and inspections as required to 

determine the quality of work to be accepted and the date or dates of final 
completion and acceptance.  The Architect shall receive and forward to the 
City all written warranties and any related documents required by the Bidding 
Documents and assembled by the Construction Contractor.  The Architect will 
recommend approval of the Construction Contractor's final certificate of 
payment upon completion of the work and compliance with the requirements 
of the Bidding Documents. 

 
(17) The Architect will review daily reports furnished by the City’s inspector to 

evaluate and determine compliance with the Bidding Documents.  Significant 
variations between reported conditions and the Bidding Documents shall be 
verified by the Architect and resolved with the Construction Contractor and 
the City.  The Architect's duty to review daily reports and initiate remedial 
action shall not extend to the Construction Contractor's construction means, 
methods, techniques, sequencing or procedures or for safety precautions and 
programs in connection with the work. 

 
(18) The Architect shall maintain a record (“log”) of all documents it receives, 

creates or transmits during the construction of the project.  The log shall 
include time requirements of responses if needed. 

 
E. As-Built Drawing Services - Task 5  

 
(1) Upon termination or completion of this Contract, the Architect shall, at its 

expense, correct the original drawings, show all as-built changes based on 
information from the Construction Contractor, reflecting the actual 
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construction of the project and shall furnish the City, without expense, 
electronic files on CD ROM in the latest AutoCAD version 2013 compatible 
with the City of Oklahoma City’s current software and a PDF file in color.  
All written comments, changes or other markings on the final drawings must 
be highlighted in RED color.  
   

(2) Upon termination or completion of this Contract, the Architect shall also 
furnish the City, without cost to the City, all basic calculations used in the 
design of the structures and original field notes on all land surveys, at which 
time Architect shall receive the retained portion of its fee as provided in 
Exhibit B of this Contract. 

  
(3) The Architect shall submit GPS permanent benchmark with as-built drawings.  

 
(4) For all building/facility projects, the Architect shall provide to the City an 

Operations and Maintenance (O&M) Manual (three copies) covering all 
systems and equipment constructed, installed or remodeled as a part of the 
construction project. 

 
3. No Extra Work.  No claims for extra work of any kind or nature or character shall be 

recognized by or be binding upon the City unless such work or service is first approved in 
writing by the City.  

 
4. Additional Services. Not Used. 
 
5. Compensation.   The aggregate total compensation for all architectural services under this 

Contract shall not exceed a total fee of $231,700, which includes:  for Basic Services an 
amount not to exceed $231,700, as specifically set forth in Exhibit B, attached hereto and 
incorporated herein. 
 

6. Payments. 
 

A. Payment of claims for incremental work completed on each task may be submitted.  
Invoices for the amount and value of the work and services performed by the 
Architect shall be submitted monthly to the City and shall meet the standards of 
quality as established under this Contract.  Invoices will include the percentage of 
completion for each task and payment will be made based on the percentage of the 
task fee completed. The City agrees to pay the Architect, as compensation for such 
architectural services as listed herein. The invoices shall be prepared and submitted 
by the Architect and be accompanied by a status report identifying the task 
components, effort accomplished during the time period, and the percentage of 
completion thereof, to the City.  Payment of any invoice for any work or services is 
not deemed to be recognition of satisfactory performance of said work or services or 
a waiver of any right of the City or any obligation of the Architect should it be 
determined later that said work or services were negligently performed or provided 
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or were not performed or provided in accordance with the standards required by this 
Contract. Surveyors or other professional consultants engaged by the Architect for 
the normal structural, electrical or mechanical architectural services shall be billed to 
the City by the Architect at the actual cost thereof. 

 
B. The Architect shall present two (2) copies of the invoice with two (2) properly 

executed claim vouchers to the City for compensation and payment.  The City will 
review the invoice and claim voucher for payment.  Should the City question or 
request additional documentation or disapprove all or a portion of any invoice, the 
Architect will be notified so that it may provide additional documentation sufficient 
to demonstrate the invoice and claim should be paid, in whole or in part; provided, 
however, no invoices or claims shall be paid the aggregate of which are in excess of 
the "not to exceed" amounts or limitations established in Exhibit B, except as may 
be modified by written agreement between the City and the Architect. 

 
C. Final payment shall not be deemed to waive any rights or obligations of the parties to 

this Contract. 
 
7. Indemnity.  The Architect will not be required to indemnify, insure, defend or hold harmless 

the City or participating trusts against liability for damage arising out of death or bodily 
injury to persons or damage to property which arises out of the negligence or fault of the 
City or participating trusts or their agents, representatives, subcontractors, suppliers or any 
other entity for whom the Engineer is not otherwise legally responsible. 
 
The Architect must indemnify the City and participating trusts against liability for damage 
arising out of death or bodily injury to persons or damage to property; provided, that 
indemnification shall not exceed an amount that is proportionate to the degree or percentage 
of negligence or fault for which the Architect and any person or entity for which the 
Architect is legally responsible are adjudicated liable. 

  
8. Insurance. Prior to approval of this contract, the Architect shall obtain insurance coverage 

as provided below. The Architect must provide, pay for, and maintain the types of insurance 
policies provided herein, in amounts of coverage not less than those set forth below. 
Certified, true and exact copies of all insurance policies required and endorsement pages 
shall be provided to the City and its participating trusts on a timely basis if requested by City 
staff.  The Architect will provide the Certificate(s) of Insurance to the City and its 
participating trusts with the executed contract (contract will not be processed for approval 
without the contract-required verification of insurance indicated on the Certificate(s) of 
Insurance).  Certificate(s) of Insurance must be insurance industry standard forms, such as 
ACORD. 

 
All insurance must be from responsible insurance companies which are authorized to do 
business in the state of Oklahoma and are acceptable to the City and its participating trusts. 
The required insurance coverage and policies shall be performable in Oklahoma City, 
Oklahoma, and shall be construed in accordance with the laws of Oklahoma.  
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Nothing in this Section shall define or limit the rights of any party to this Contract under any 
other provision of this Contract, including but not limited to any indemnification provision. 

 
A. Additional Insureds: All liability policies (except professional liability and worker’s 

compensation and employer’s liability policies) shall provide that the City and its 
participating trusts are named additional insureds without reservation or restriction.  
 

All insurance coverage of the Architect shall be primary to any insurance or self-
insurance program carried by the City and its participating trusts. 

 
All insurance policies shall include a severability of interest provision wherein claims 
involving any insured hereunder, except with respect to limits of insurance, interests 
shall be deemed separate from any and all other interest herein, and coverage shall 
apply as though each such interest was separately insured. 
 
Subrogation as to any additional insured shall be waived. 

 
B. Deductibles:  All policies must be fully insured with any single policy deductible 

not exceeding $25,000 per occurrence.  All deductibles must be declared on the 
certificate of insurance.  If no deductible is declared, the Architect is stating a 
deductible does not exist and thus a deductible is not approved or accepted.  If the 
Architect’s deductible is higher than declared, then the City and its participating 
trusts will hold an equal amount from pay claims until corrected. 

 
Self-insured retentions will not be accepted unless accompanied by a bond (financial 
guarantee bond) or irrevocable letter of credit guaranteeing payment of the losses, 
related investigations, claim administration and defense expenses not otherwise 
covered by the Architect’s self-insured retention.   

 
C. Policy Limits: The insurance coverage and limits required of the Architect under this 

Contract are designed to meet the minimum requirements of the City and its 
participating trusts. Such coverage and limits are not designed as a recommended 
insurance program for the Architect. The Architect alone shall be responsible for the 
sufficiency of its own insurance program. Should the Architect have any question 
concerning its exposures to loss under this Contract or the possible insurance 
coverage needed therefore, the Architect should seek professional assistance.  

 
Except for professional liability insurance, all policies shall be in the form of an 
“occurrence” insurance coverage or policy. If any insurance is written in a “claims-
made” form, the Architect shall also provide tail coverage that extends a minimum of 
two years from the expiration of this Contract. 

 
The minimum aggregate limits of such insurance policies and continuing coverage 
shall be: 
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(1) Worker's Compensation and Employer’s Liability Insurance.  The Architect 

shall provide and maintain, during the term of the Contract, worker's 
compensation insurance as prescribed by the laws of the state of Oklahoma 
and employer's liability Insurance in an amount not less than One Hundred 
Thousand Dollars ($100,000.00) each for all its employees employed at the 
site of the Project, and in case any work is subcontracted, the Architect shall 
require the subcontractor similarly to provide worker's compensation and 
employer's liability insurance for all the subcontractor's employees, unless 
such employees are covered by the protection afforded by the Architect.  In 
the event any class of employees engaged in work performed under the 
Contract or at the site of the Project is not protected under such insurance 
heretofore mentioned, the Architect shall provide and shall cause each 
subcontractor to provide adequate insurance for the protection of the 
employees not otherwise protected. 
 

(2) Commercial General Liability Insurance.  The Architect shall provide and 
maintain commercial general liability insurance coverage sufficient to meet 
the maximum cumulative liability of all parties to this Contract, including the 
City and any public trust participating in the Project, under the Governmental 
Tort Claims Act, 51 O.S. § 151 et seq., (GTCA) and any amendment or 
addition thereto, as provided herein.  

 
Property damage liability in an amount not less than Two Hundred 
Thousand Dollars ($200,000.00) per claimant for loss, damage to or 
destruction of property, including but not limited to consequential 
damages arising out of a single accident or occurrence. 

 
All other liability in an amount not less than One Hundred Seventy 
Five Thousand Dollars ($175,000.00) per claimant for claims 
including death, personal injury, and all other claims arising out of a 
single accident or occurrence. 

 
 Single occurrence or accident liability in an amount not less than One 

Million Dollars ($1,000,000.00) for any number of claims arising out 
of a single accident or occurrence. 

 
(3) Automobile Liability Insurance. The Architect shall provide and maintain 

comprehensive automobile liability insurance coverage as to the ownership, 
maintenance, and use of all owned, non-owned, leased or hired vehicles 
sufficient to meet the maximum cumulative liability of all parties to this 
Contract, including the City and any public trust participating in the Project, 
under the Governmental Tort Claims Act, 51 O.S. § 151 et seq., (GTCA) and 
any amendment or addition thereto, unless otherwise specifically and 
expressly provided herein.  
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Property damage liability in an amount not less than Two Hundred 
Thousand Dollars ($200,000.00) per claimant for loss, damage to or 
destruction of property, including but not limited to consequential 
damages arising out of a single accident or occurrence. 

 
All other liability in an amount not less than One Hundred Seventy 
Five Thousand Dollars ($175,000.00) per claimant for claims 
including death, personal injury, and all other claims arising out of a 
single accident or occurrence. 

 
Single occurrence or accident liability in an amount not less than One 
Million Dollars ($1,000,000.00) for any number of claims arising out 
of a single accident or occurrence. 

 
(4) Professional Liability Insurance.  The Architect shall provide and maintain 

professional liability insurance coverage in an amount not less than 
$1,000,000 aggregate annual limit liability. Such insurance coverage shall be 
maintained during this Contract, during the construction of the Project, and 
for a period of two (2) years after the final, formal acceptance of this Project 
by the City. 

 
D. Certificates:  The insurance coverage and limits required must be evidenced by 

properly executed certificates of insurance on the form furnished by The City or on 
forms approved by the Oklahoma Insurance Commissioner.  Copies of these 
certificates have been provided to the City Engineer prior to execution of this 
Contract and are attached hereto. The certificate(s) must be signed by the authorized 
representative of the insurance company(s) shown in the certificate(s).  The 
certificate must include the Project number and Project description or name.   

 
E. Cancellation. There may be no termination, non-renewal, reduction in coverage, or 

modification of such insurance coverage.  
 

The Architect authorizes the City and its participating trusts to confirm all 
information so furnished as to the Architect’s compliance with its bonds and 
insurance requirements with the Architect’s insurance agents, brokers, surety and 
insurance carriers.  The lapse of any insurance policy or coverage required by this 
Contract is a breach of this Contract for which the Architect shall repay and 
reimburse all payment made under the Contract and such other damages, losses, and 
costs incurred by the City and its participating trusts.  The City and its participating 
trusts may at their option suspend this Contract until there is full compliance with 
this paragraph, or may cancel or terminate this Contract and seek damages for the 
breach of this Contract. The remedies in this paragraph shall not be deemed to waive 
or release any remedy available to The City and its participating trusts. The City and 
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its participating trusts expressly reserve the right to pursue and enforce any other 
cause or remedy in equity or at law.  

 
In the event of a reduction in any aggregate limit below the aggregate limit required 
to this contract, the Architect shall immediately notify the City and its participating 
trusts and shall make reasonable efforts to have the full amount of the limits 
appearing on the certificate reinstated.  If at any time the City and its participating 
trusts request a written statement from the insurance company(s) as to any 
impairments to or reduction of the aggregate limit below the aggregate limit required 
by this contract, the Architect hereby agrees to promptly authorize and have 
delivered to the City and its participating trusts such statement.  
 
The Architect must carry and maintain the contract-required insurance coverages and 
may not cancel, fail to be renewed, nor decrease their limits without thirty (30) days 
written notice to the City and its participating trusts.  In the event that a contract-
required insurance coverage (policy) is canceled by the Architect’s insurance 
company and through no fault of the Architect, the Architect must immediately 
provide written notice to the City and its participating trusts and immediately provide 
properly executed Certificate(s) of Insurance evidencing coverage (policy) 
replacement of the canceled coverage(s).  The Certificate(s) of Insurance must 
specifically indicate (in the remarks section of the form or elsewhere) the project 
number and project description.  An authorized representative of the insurance 
companies listed on the Certificate(s) of Insurance must sign the Certificate(s).    

 
F. Duration of Coverage. All insurance coverage required under this Contract except 

professional liability insurance shall be maintained in full force and effect until 
completion and formal acceptance of the Project by the City and its participating 
trusts. The Architect shall maintain in full force in effect the required professional 
liability insurance stated above during this Contract, during the construction of the 
Project, and for a period of two (2) years after the final, formal acceptance of this 
Project by the City and its participating trusts. 

 
The requirements of the insurance provisions listed above shall survive the 
completion, expiration, cancellation or termination of this Contract. 
 

G. The Architect and its insurer will not be required to indemnify, insure, defend or hold 
harmless the City or participating trusts against liability for damage arising out of 
death or bodily injury to persons or damage to property which arises out of the 
negligence or fault of the City or participating trusts or their agents, representatives, 
subcontractors, suppliers or any other entity for whom the Architect is not otherwise 
legally responsible. 

 
The Architect and its insurer must indemnify the City and participating trusts against 
liability for damage arising out of death or bodily injury to persons or damage to 
property; provided, that indemnification shall not exceed an amount that is 
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proportionate to the degree or percentage of negligence or fault for which the 
Engineer and any person or entity for which the Architect is legally responsible are 
adjudicated liable. 

 
9. Termination for Convenience.  The City may terminate this Contract (with or without 

cause), in whole or in part, for the City's convenience.  The City may terminate by delivery 
of a notice to the Architect, pursuant to paragraph “Notices” herein. 

 
Upon receipt of the notice of termination, the Architect shall (1) immediately discontinue all 
work and services affected (unless the notice directs otherwise), and (2), deliver to the City all 
work performed, documents, data, drawings, specifications, reports, calculations, field notes, 
tracings, plans, models, computer files, estimates, summaries and other information and 
materials accumulated in performing this Contract, whether complete or incomplete unless 
the notice directs otherwise.  

 
Upon termination for the convenience by the City, the City shall pay the Architect for all 
work and services rendered, up to the time of the notice of termination, in accordance with the 
terms, limits and conditions of this Contract and as further limited by the not to exceed 
amounts set out in this Contract.  

 
The rights and remedies of the City provided in this paragraph are in addition to any other 
rights and remedies provided by law or under this Contract. 

 
Termination herein shall not terminate or suspend any of the required provisions of paragraph 
“Indemnity” or “Insurance” of this Contract. 

 
10. Notices.  All notices given pursuant to this Contract shall be in writing, delivered or mailed 

by United States mail, postage prepaid or faxed (with hard copy follow up by mail or 
delivery) and addressed as follows: 

 
To the City: 
The City of Oklahoma City 
Department of Public Works 
420 West Main Street, Seventh Floor 
Oklahoma City, Oklahoma 73102 
Attn:  Debbie Miller, P.E., Director 
          Public Works/ City Engineer 
Phone Number:  (405) 297-2581 Fax Number:  (405) 297-2117 
 
To the Architect: 
Beck Design 
131 Dean A. McGee, Suite 135 
Oklahoma City, Oklahoma 73102 
Attn:  Don Beck 
Phone Number:  (405) 232-7007 
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The address of any person or party may be changed by notice to the other party, given in the 
manner described above.  All such notices shall be deemed received when delivered. 

 
11. Stop Work.  Upon notice to the Architect, the City may issue a stop work order suspending 

the performance of work and/or services under this Contract.  The stop work order shall not 
terminate or suspend any of the required provisions of paragraph “Indemnity” and/or 
“Insurance” of this Contract.  

 
12. Compliance with Laws, Ordinances, Specifications and Regulations.  The Architect shall 

comply with all existing and applicable federal, Oklahoma and Oklahoma City laws, 
standards, codes, ordinances, administrative regulations and all amendments and additions 
thereto, applicable to the work and/or services provided by this Contract. All work product 
provided by the Architect must comply with and provide for compliance with all Oklahoma 
and Oklahoma City laws, standards, codes, ordinances, administrative regulations and all 
amendments and additions thereto in the use of the work product of the Architect. All work 
product provided by the Architect must specifically direct and must provide sufficient 
information and contacts for the Construction Contractor to timely comply with all 
Oklahoma and Oklahoma City laws, standards, codes, ordinances, administrative regulations, 
and all amendments and additions thereto, in the use of the work product of the Architect and 
timely performance by the Construction Contractor. 

 
13. Records and Accounts.  During the term of this Contract and continuing for a period the 

longer of five (5) years after the final acceptance of the completed project by the City, or 
until the final resolution of any outstanding disputes between the City and the Architect or 
the contractor(s) on the project, the Architect shall maintain:  all documents, notes, drawings, 
specifications, reports, estimates, summaries, renderings, models, photographs, field notes, 
as-built drawings, information, survey results, plans, computer files and any other materials 
produced, created or accumulated in performing this Contract that have not been submitted 
to the City subsequent to final completion of the project and its internal accounting records, 
and other supporting documents pertaining to the claims and/or invoices for costs of work 
and/or services of this Contract. The Architect must maintain its accounting records in 
accordance with generally accepted accounting principles applied on a consistent basis. The 
Architect shall permit periodic audits by the City and City's authorized representative.  The 
periodic audits of the records in support of claims and invoices for the Contract shall be 
performed at times and places mutually agreed upon by the City and Architect.  Agreement 
as to the time and place for audits may not be unreasonably withheld. 

 
14. Reporting to the City .  The Architect shall report to the City on a regular monthly basis 

and on an as needed basis. 
 

15. Prohibition Against Collusion.  The Architect warrants that it has not employed or retained 
any company or person other than a bona fide employee working solely for the Architect to 
solicit or secure this Contract. The Architect further warrants that it has not paid or agreed to 
pay any person, company, corporation, individual or firm, other than a bona fide employee 
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working solely for the Architect, any fee, commission, percentage, gift, or any other 
consideration, contingent upon or resulting from the award or making of this Contract.  In 
addition, the Architect must execute the Anti/Non-Collusion Affidavit, attached as Exhibit C, 
prior to the effective date of this Contract. 

 
16. Sub-consultant, Subcontractor or Employee Conflict of Interest. Any work performed by 

the Architect’s employees, sub-consultants or subcontractors on this project shall prohibit 
said persons from contracting with, working for, or otherwise assisting any potential Bidder 
to do any project-related work for the Bidder which may in any way be (or construed to be) a 
conflict of interest. It is the responsibility of the Architect to require all employees, sub-
consultants, or subcontractors engaged by the Architect to advise the City of any business 
relationship (formal or otherwise) which may pertain directly or indirectly to this project 
and/or which may in any way be (or construed to be) a conflict of interest.  The Architect 
will also notify the City of any such business relationship and/or conflict of interest.  Any 
conflict of interest discovered by the City may be cause for rejection of the Bid in question 
and/or cancellation of the Architect’s contract. 

 
17. Work Orders.  The Architect shall proceed with the provision of work and/or services for 

this Contract upon receipt of work orders from the City Engineer.  The Architect shall 
complete and submit the Final Plan Services - Task 2 within eighty (80) calendar days of 
date of written work order from the City Engineer.  For either Preliminary Reports/Plans or 
Final Plans and Specifications, the City will endeavor to review and return comments and/or 
corrections (if any) to the Architect within thirty (30) calendar days from date of receipt of 
the documents from the Architect.  Subsequently, the Architect shall return the corrected 
documents along with check print copies (if applicable) within thirty (30) calendar days from 
date of the City’s transmittal letter directing corrections.  If the Architect cannot perform the 
work and/or services within the time provided, and upon the submission by the Architect of a 
request in writing to the City, indicating the length of extension required to perform a task, 
the City Engineer may in his sole discretion grant a reasonable extension of time.  The 
request from the Architect shall state the reason for the extension request, along with 
evidence showing that the Architect is unable to complete this work in the time specified in 
the work order for reasons beyond its control.  The Architect is prohibited from claiming 
damages for delays and extensions of time. 

 
18. Ownership of Documents.   All documents, notes, drawings, specifications, reports, 

estimates, summaries, computer files, renderings, models, photographs, field notes, as-built 
drawings, information, survey results, plans, and any other materials produced, created or 
accumulated in performing this Contract, are and shall remain the property of the City and 
may be reproduced, distributed and published in whole or part without permission or any 
additional payments or fees to the Architect.  Reuse of said documents by the City shall be at 
the City's risk and responsibility and not that of the Architect.  The parties may use any 
portions of said documents at their own risk and responsibility.  During preparation of design 
documents, the Architect shall do weekly backups of CADD computer files and maintain 
said backups in a safe and secure off-site location.  These back up CADD computer files are 
the property of the Architect. 
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19. References Not Incorporated.  The use of language or definitions from the Federal 

Acquisition Regulations ("FAR"), the American Institute of Architects ("AIA") or any other 
publication, are not intended to adopt by reference or otherwise any or all of the language, 
definitions, regulations or publications or any interpretation thereof. 

 
20. Standard of Care.  In providing the work and services herein, the Architect shall maintain 

during the course of this Contract the standard of reasonable care, skill, diligence and 
professional competency for such work and/or services.  The Architect agrees to require all 
of its consultants, by the terms of its consultants' contracts, to provide services at the same 
standard of expert care, skill, diligence and professional competence required of the 
Architect.  

 
21. Fixed Limit of Construction.  If the lowest and best Bid proposed in response to the 

solicitation of Bids for construction of the project, in accordance with the Bidding 
Documents provided by the Architect, exceeds the Fixed Limit of Construction or funds 
available for this project, the Architect, at no increase or additional cost to the City, shall 
redesign the project and redraft the Bidding Documents so that the construction Bids 
pursuant to a subsequent solicitation come within the Fixed Limit of Construction. 

 
22. Design Corrections.  The Architect agrees to make any necessary corrections to the designs, 

drawings, specifications or other documents, work or services furnished, when such 
documents or services contain any errors, deficiencies or inadequacies caused by the 
Architect, at no cost to the City.  The Architect further agrees to be liable for any damages 
caused by its negligence and/or the negligent failure to timely discover and/or make such 
necessary corrections.  The Architect is not relieved of liability for design errors, deficiencies 
or inadequacies undiscovered by the City upon its review or inspection, nor is the Architect 
relieved from liability for the City's lack of review or inspection of said documents. 

 
23. Backup Required.  In accordance with good architectural practices, the Architect must back 

up all data, surveys, tests, work, plans, specifications, notes, calculations, RFI, records, 
reports, documents (collectively referred to as “data”) in the form of an electronic file on a 
USB drive, data storage, or to an offsite electronic storage facility. Should any data become 
lost, corrupted, inaccessible, or unusable (collectively “loss”), the Architect must timely 
recreate all data within the original time frame of the architectural contract at its sole cost. 
No extensions or additional time will be granted the Architect for loss of data. No additional 
payment or reimbursement will be made to the Architect for loss of data. The Architect will 
be responsible for any and all costs, expenses, or lost opportunities incurred by The City, 
Trust, and construction contractor resulting from the failure to meet schedules, milestones, 
performance standards, or performance requirements related to loss of data. 

 
24. Notice of Design Limitations.  The Architect will immediately advise the City at any time it 

believes that the project being designed will exceed, or is likely to exceed, the allocated cost 
for construction as set forth in this Contract. 
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25. Sub-consultants.  The Architect agrees to submit for approval by the City, prior to their 
engagement, a list of any sub-consultants or subcontractors the Architect intends to engage to 
perform work and/or services and the scope of work and/or services to be performed related 
to this Contract. Such approval of subcontractors and sub-consultants and scope of work 
and/or services to be performed will not be unreasonably withheld.  The Architect must 
notify the City and seek pre-approval of any substitutions or changes in sub-consultants or 
subcontractors and changes in the subcontractor or sub-consultant’s scope of work and 
services related to this Contract. Approval of subcontractors or sub-consultants or their work 
and services will not relieve or release the Architect from responsibility or liability to 
perform all work and services under this Contract and will not create any responsibility, 
liability or duty upon the City as to the selection of or work and services provided by the 
subcontract or sub-consultant under this Contract. 

 
26. Nondiscrimination.  In connection with the performance of work and/or services under this 

Contract, the Architect agrees as follows: 
 

A. The Architect shall not discriminate against any employee or applicant for 
employment because of age, race, creed, color, sex, national origin, ancestry or 
disability as defined by the Americans with Disabilities Act of 1990, Section 3(2).  
The Architect shall take affirmative action to ensure that employees or applicants for 
employment are treated without regard to their age, race, creed, color, national origin, 
sex, ancestry or disability as defined by the Americans with Disabilities Act of 1990, 
Section 3 (2).  Such actions shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer, recruiting or recruitment, advertising, 
layoff, termination or cancellation, rates of pay or other forms of compensation and 
selection for training, including apprenticeship.  The Architect shall agree to post, in 
conspicuous places, Exhibit D. 

 
B. In the event of the Architect's noncompliance with this nondiscrimination clause, this 

Contract may be suspended, canceled or terminated by the City.  The City may 
declare the Architect ineligible for further contracts or agreements until compliance, 
and/or satisfactory proof of intent to comply shall be made by the Architect. 

 
C. The Architect agrees to include this nondiscrimination clause in any subcontracts 

connected with the performance of this Contract.  The Architect shall also execute the 
nondiscrimination certificate, attached and incorporated as Exhibit D, prior to the 
effective date of this Contract. 

 
27. Assignment.  Inasmuch as this Contract is a personal and professional service agreement 

which relies upon the personal and professional integrity, financial standing and unique 
ability and expertise of the Architect to provide professional and personal services to the 
City, the parties agree that the Architect may not assign its obligations, rights or interest in 
this Contract except the assignment of subcontractors and sub-consultants as set forth in 
paragraph “Termination for Default” subparagraph B. 
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28. Oklahoma City Municipal Facilities Authority (OCMFA) Unilateral Right to 
Assign. Not Applicable. 

 
29. Termination for Default.  The City may terminate or cancel this Contract for cause, in 

whole or in part, for failure of the Architect to fulfill in accordance with good engineering 
practices and in the best interests of the City or to promptly fulfill its obligations under this 
Contract. 

 
A. After due default notice and thirty (30) days within which to correct the default, this 

Contract may be terminated by the non-defaulting party upon written notice.  Upon 
termination for cause by the City, the City shall pay the Architect for all work and 
services completed in accordance with good engineering practices and in the best 
interests of the City and useable by the City for the project(s) in the Notice to Proceed, 
up to the time of the effective date of termination. 

 
B. If this Contract is terminated by reason of a default of the Architect prior to the 

completion of this project, regardless of the reason for said termination, the Architect 
shall immediately assign to the City any contracts and/or agreements relative to this 
project entered into between the Architect and its subcontractors and sub-consultants, 
as the City may designate in writing and with the consent of the subcontractors and 
sub-consultants so designated.  With respect to those contracts and/or agreements 
assigned to and accepted by the City, the City shall only be required to compensate 
such subcontractors and sub-consultants for compensation accruing to such parties 
under the terms of their agreements with the Architect from and after the date of such 
assignment to and acceptance by the City.  All sums claimed by such subcontractors 
or sub-consultants to be due and owing for services performed prior to such 
assignment and acceptance by the City shall constitute a debt between the Architect 
and the affected subcontractors or sub-consultants, and the City shall in no way be 
deemed liable for such sums.  The Architect shall include this provision and the City's 
rights and obligations hereunder in all agreements or contracts entered into with the 
Architect's subcontractors and sub-consultants. 

 
C. Termination herein shall not terminate or suspend any of the required provisions of 

the paragraph “Indemnity” or “Insurance” of this Contract. 
 
30. Time Is of the Essence.  Both the City and the Architect expressly agree that time is of the 

essence with respect to this Contract, and the time for performance of each task established 
by the work orders shall be made a part of this Contract and shall be strictly observed and 
enforced.  Any failure on the part of the City to timely object to the time of performance 
shall not waive any right of the City to object at a later time. 

 
31. No Damage for Delay.  No payment, compensation or adjustment of any kind (other than an 

approved extension of time) shall be made to the Architect for damages because of 
hindrances or delays from any cause in the progress of the work, whether such hindrances or 
delays be avoidable or unavoidable.  The Architect agrees that it will make no claim for 
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compensation or damages for any such delays and will accept as full satisfaction for such 
delays the extensions of time. 

 
32. Severability.  In the event that any provision, clause, portion or section of this Contract is 

unenforceable or invalid for any reason, such unenforceability or invalidity may not affect 
the enforceability or validity of any other paragraph or the remainder of this Contract. 

 
33. Entire Agreement.  This Contract, including its Exhibits and any other documents or 

certificates incorporated herein by reference, expresses the entire understanding of the City 
and the Architect concerning the Contract.  Neither the City nor the Architect has made or 
shall be bound by any agreement or any representation to the other concerning this Contract, 
which is not expressly set forth herein. 

 
34. Amendment.  This Contract may be modified only by a written amendment of subsequent 

date hereto, approved by the City and the Architect.  In the event the Architect's Basic 
Services are increased or changed so as to materially increase the need for architectural 
services in excess of the not to exceed total compensation, the Architect may seek to amend 
this Contract. 

 
35. Execution in Counterparts.  This Contract may be simultaneously executed in several 

counterparts, each of which shall be an original and all of which shall constitute but one and 
the same instrument. 

 
36. Descriptive Headings.  The descriptive headings of the sections of this Contract are inserted 

or annexed for convenience of reference only and shall not affect the meaning, construction, 
interpretation or effect of this Contract. 

 
37. Construction and Enforcement.  This Contract shall be construed and enforced in 

accordance with the laws of the State of Oklahoma.  In the event of ambiguity in any of the 
terms of this Contract, it shall not be construed for or against any party on the basis that such 
party did or did not author the same. 

 
38. Survival of Representations.  All representations and covenants of the parties shall survive 

the expiration of the Contract. 
 

39. Parties Bound.  This Contract shall be binding upon and inure to the benefit of all parties.   
This Contract is solely for the benefit of the parties and their successors in interest, and none 
of the provisions hereof are intended to benefit third parties. 

 
40. Venue of Actions.  The parties agree that if any legal action is brought pursuant to this 

Contract, such action shall be instituted in the District Court of Oklahoma County. 
 

41. Effective Date.  The effective date of this Contract shall be the date of execution of this 
Contract by the City. 
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42. Local Business Utilization Report. On December 22, 2020, the City Council approved and 
re-established the Small, Local and Minority Business Utilization (LBU) Program.  The 
program encourages and promotes the use of small, local and minority business 
subcontractors on public construction contracts. The goal is to provide assistance, guidance, 
and opportunities for small, local and minority businesses to work on Trust projects.   
 
The Architect agrees to submit a Small, Local and Minority Business Utilization ("LBU") 
Report to the City within fourteen (14) days of the issuance of the Notice to Proceed, to 
include the following information: 
 
A.        A list identifying each of its subconsultants or subcontractors; 
 
B. The location and contact information of the principal place of business of each 

subconsultant or subcontractor; 
 
C. The status of each of it’s subconsultants and subcontractors, and which class of 

business; local, small, minority, N/A etc.  
 
D. The general scope of work to be performed by each subconsultant or subcontractor;  
 
E. The dollar amount of each subcontract; and 
 
F. The tools and/or organizations used to locate and contact these businesses. 
 
The Architect further agrees to submit to the City a monthly report identifying the scope of 
work and amount of payments made to each subconsultant or subcontractor for the preceding 
month on a form provided by the City. 

 
43. Crime Prevention through Environmental Design The Crime Prevention through 

Environmental Design (CPTED) concept suggests that natural surveillance, natural access 
control, and territoriality can be effectively applied to a project and its surrounding 
environment to provide safety for users.  A CPTED design can also promote community 
confidence and improve natural surveillance methods to reduce/prevent common crime and 
vandalism. 

 
The Architect should implement the concepts of CPTED, where appropriate, to reduce the 
real and perceived areas of potential problems during the project design. 
 

 
[Remainder of this page intentionally left blank] 
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 EXHIBIT A 
 SCOPE OF WORK 

PROJECT NO. MP-0494 PHASE IV 
USS OKLAHOMA CITY MEMORIAL PLAZA 

 
This project involves the design and documentation of the sail from the USS Oklahoma City 
submarine to be incorporated into a plaza. Wiley Post Park will be the home of a commemorative 
display featuring nautical items from the USS Oklahoma City submarine and the USS Oklahoma 
City Cruiser which will add to the attractions along the Oklahoma River and showcase Oklahoma's 
importance military history. 
 
The design and construction will be coordinated with the adjacent Wiley Post Park project. 
 
SCOPE OF SERVICES 
Task 1 – As-builts / Conceptual Design 
Not required for this project. 
 
Task 2 – Construction Documentation 

• The Architect will provide a set of contract documents for bidding purposes 
• Prepare final plans for owner review - plans will be submitted at 60% and 90% for technical 

review by the City 
• Address all owner comments on drawings and specifications 
• Coordination with engineering design consultants 
• Prepare a cost estimate 
• Attend Biweekly virtual design meetings with Owner 
• Coordinate with the consultant designing Wiley Post Park 

 
Task 3 - Bidding 
Architect to respond to questions during the bid process and issue any Addenda required. Attend in-
person mandatory pre-bid meeting held at a City location. 
 
Task 4 – Construction Administration 
Review of Submittals, Pay Applications, and Requests for Information (RFI’s) during the course of 
construction. Architect will participate in Bi-weekly meetings at the construction site. Architect to 
make bi-weekly site visits to confirm construction progress in relation to the pay applications. 
Supply a letter of substantial completion at the appropriate time. 
 
Task 5 – As-Builts 
Update the construction documents to include field changes made during the course of construction. 
 
EXCLUSIONS 

• Renderings beyond Final Design 
• LEED Documentation 
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• Value Engineering Studies

PROPOSED REVISED SCHEDULE 
Project Kickoff upon execution of this contract 
Task 1  N/A 
Task 2  80 Calendar Days 
Task 3  3 Weeks 
Task 4  Not to Exceed 5 Months 
Task 5  6 Weeks 

SUBCONSULTANTS SCOPES OF WORK 

Civil, Structural and Electrical Design Services (To be performed by PEC) 
Scope includes a foundation for the decommissioned sail of the submarine, terraced walls, a steel 
frame for attaching metal panels to as a temporary sail until the actual sail arrives, site lighting, civil 
grading and pavement, and utility coordination. 

Anticipated Project Schedule 
1. PEC shall commence its services on the Project after receiving Client’s notice to proceed.
2. PEC and Client anticipate that the complete construction documents will be due in 

May of 2025.
3. Client acknowledges that directed changes, unforeseen conditions, and other delays may 

affect the completion of PEC’s services. PEC will not have control over or responsibility for 
any contractor or vendor’s performance schedule.

4. Project deliverable schedules will be impacted by untimely receipt of information. It is 
expected that the base drawing/model will be delivered to PEC within 5 days prior to each 
project deliverable. New base drawing/model received by PEC from Client in this time may 
cause delays with that and subsequent project deliverables.

Project Deliverables 
1. The Project Deliverables shall consist of the following sealed by an Engineer licensed in the

State of Oklahoma, where applicable:
a. Design Development Narrative, Plans and Book Specifications:
b. 100% submittals
c. Construction Document Plans and Book Specifications:

i. 90% submittals
d. 100% Construction Document Plans and Book Specifications.

Scope of Services 
1. General Scope Items for Structural, Electrical, and Civil:

a) Conduct pre-design site visit to assess existing conditions.
b) Attend up to four design meetings with Client.
c) Provide bidding assistance including response to Contractor’s questions and

preparation of items for inclusion in Addenda.
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d) Review shop drawings for systems and elements designed by PEC. Review period 
will be 10 business days after received by PEC office unless other terms are agreed 
to by PEC and Client. 

e) Respond to RFIs generated by the contracting team. Response will be provided in 5 
days after received by PEC office unless other terms are agreed to by PEC and 
Client. 

f) Perform construction observation visits with written punch list as follows: 
i. 1 Structural 

ii. 1 Electrical 
PEC shall be notified one week prior by the Client of an upcoming observation visit. 
Construction observation is to familiarize the engineer with the general construction 
completeness and general conformity with the construction documents. 

2. Structural engineering design including: 
a) Produce design drawings and calculations (submitted if required) for the code 

mandated gravity, wind, seismic loads, and agreed to special loadings for new 
foundations and site walls. Design and drawings are limited to Basic Services as 
defined by “National Practice Guidelines for the Structural Engineer of Record” by 
Coalition of American Structural Engineers, CASE (a coalition of the American 
Consulting Engineers Council), available upon request. 

b) Produce dimensioned foundation plans and details. 
c) Produce dimensioned structural framing plans and details that define the structural 

system of the temporary sail skeleton frame. 
d) Edit appropriate structural elements of the architectural specifications for concrete 

and steel. 
3. Electrical engineering design including: 

a) Design electrical distribution system. Coordination with park electrical designer and 
utility provider will be required. 

b) Design site lighting. Current scope will include design of main submarine accent 
lighting, landscape lighting, flagpole lighting and security lighting throughout area of 
work. 

c) Design general purpose power. 
d) Design general purpose power and equipment connections. 
e) Design raceway systems for future artifact lighting and future expansion. 

4. Civil engineering design including: 
a) An Existing Conditions Plan identifying pre-construction conditions and a 

Demolition Plan identifying the site features to be demolished, will be prepared 
based on an on the ground topographic survey by others of the subject area. 

b) A Geometry Plan will be prepared for the site to identify the limits of proposed 
pavement and project stake-out coordinates. 

c) A Paving Plan will identify the limits of sidewalk, vehicular pavement, curbs, and 
pavement markings. A typical pavement section will be included to establish 
subgrade preparation, pavement strength and thickness in accordance with the 
Geotechnical Report by others. Paving and jointing details will be prepared, and PEC 
will review jointing plan prepared by others. 
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d) A Grading Plan will identify proposed spot elevations and contours in the drives, 
parking area, and any other disturbed area, as necessary, for positive drainage away 
from the proposed improvements. 

e) A Storm Water Sewer Plan and supporting details will be prepared to address 
proposed site storm water runoff and relocation of the existing storm sewer. The Plan 
will cover storm water sewer piping, and water quality BMPs. 

5. Permitting: 
a) PEC shall assist the Client with the submittal of the local City/County drainage 

permit. A Drainage Plan will be prepared to identify stormwater management such as 
drainage basins and storm water runoff, storm sewer piping, detention/retention 
ponds, grading, water quality, and flood control BMPs necessary to support the 
permit application. 

b) PEC shall assist the Client with the submittal of the application for the Notice of 
Intent. A Storm Water Pollution Prevention Plan (SWPPP) will be prepared in 
accordance with the State and Local Authority Having Jurisdiction requirements. 
This plan will assist in the completion of the State Notice of Intent Form. 

 
Topographic Survey( to be performed by PEC) 
The USS Oklahoma Memorial Park Survey project shall consist of a Topographic survey as depicted 
below. 
 

 
 
Project Deliverables. 

1. Survey Project Deliverables shall consist of the following: 
a. Certificate of Sealed Survey and an electronic drawing in AutoCAD format. 
b. Provide Civil3D (dwg) deliverable files including: 

i. Surface model 
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ii. Annotated underground utilities. 
iii. Annotated above-ground features and utilities. 
iv. Any boundary information shall be shown per publicly available GIS 

information. Linework is for reference only and does not constitute a 
Boundary Survey. 

v. Sanitary/Storm Sewer manhole information 
vi. Horizontal Control Point and Benchmark description and reference ties. 

vii. Survey points with position and survey code information from data collected 
in the field. 

c. Scaled adjacent parcel lines from GIS maps, (if available), within 5 feet of the subject 
property will be shown on the Topographic Survey. 

d. Deliverable shall include all of the following: 
i. Existing public sidewalk location adjacent to the site 

ii. Location/size/height of any existing buildings on site 
iii. Finish floor elevation at all entrances of existing buildings on site 
iv. Distance from lot lines to all existing buildings adjacent to site 
v. Location and dimensions of parking adjacent to site 

vi. Identified surface types of all entrances/exits into the site 
vii. Identified trees/shrubs present on site, if any 

 
Scope of Services: 

1. Topographic Survey Services including: 
a. Set inter-visible control points in area of construction. Obtain reference ties. 
b. Set benchmark within building area for construction. 
c. Collect topographic survey data, including surface locations sufficient to provide 1’ 

contours per the survey limits sketch (Exhibit B). 
d. Locate all above and below grade utility improvements. PEC will not be responsible 

for searching for utilities beyond utilizing the One Call system. 
e. Compare record information received from utility providers to actual utilities flagged 

in the field. Notify locating service of any discrepancies and make a reasonable effort 
to resolve in the field. Utilities identified in record information that cannot be 
resolved in the field will be drafted in the general alignment shown in the record 
information and will be specifically identified as “RECORD” on the deliverable 
drawing. PEC is not responsible for the accuracy of utility information not physically 
identified on-site. 

f. Locate points of egress for structures that enter the parking lot directly adjacent to the 
proposed area. including a Finished Floor Elevation (FFE) at each doorway. 

g. Locate all sanitary and storm sewer structures, such as area inlets, curb inlets, 
junction boxes, manholes, etc., the top of structure information will be collected as 
well as all flowlines in and out, and pipe size/material. 

h. Locate all buildings and substantial features, including parking stripes, sidewalks, 
paving limits/type, playground areas/equipment, landscape areas, etc. 

i. Tree limits, groups of trees and specimen trees will be identified and shown in the 
drawing. Single standalone trees larger than 4” diameter shall be located. 
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j. Survey limits that extend into the adjacent street right of way shall include all 
improvements/utilities within the half width of right of way. 

k. The coordinate base for the point cloud will be Oklahoma State Plane NAD83  
(2011) Grid, North Zone (3501) and the elevations will be referenced to the 
NAVD88 datum. 
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EXHIBIT B 
 COMPENSATION  

PROJECT NO. MP-0494 PHASE IV 
USS OKLAHOMA CITY MEMORIAL PLAZA 

 
Under the terms of this Contract, the Architect agrees to perform the work and services described in 
this Contract.  The City agrees, in accordance with the limitations and conditions set forth in the 
Contract, to pay an amount not to exceed $231,700 which includes: for Basic Services an amount not 
to exceed $231,700 as specifically set forth in this Exhibit B. 
 
 B.I.  Basic Work and Services 
 
Compensation for basic services may not exceed $231,700, and in no event may the Architect 
receive compensation in excess of the amount listed for each task for performance of its basic 
services. 
 
The Architect may receive up to the following amounts of the not to exceed amounts for services 
rendered upon the completion of the following tasks.  Partial payments of the not to exceed amounts 
for each task may be invoiced for incremental work completed.  Not to exceed amounts below are 
accumulative for successive tasks. 
 
Task 1 an amount not to exceed: 
Not required for this Project Completion and recommendation by the City 

Engineer for approval by the City of the 
Preliminary Report for the project. 

 
Task 2 an additional amount not to exceed: 
$176,700 Completion and acceptance by the City of the 

final plans and specifications for the project. 
 
Topographic Survey  $  11,700 
Civil, Structural and Electrical design $  57,000 
Final Plans and Specifications $108,000 
 
Task 3 an additional amount not to exceed: 
$11,000 Award of the construction contract to the 

successful Bidder. 
 
Task 4 an additional amount not to exceed: 
$41,800 Upon completion and final acceptance by the 

City of the completed project.  Said amount is 
to be paid proportionately to the level of 
completion of project construction.  The 
proportionate amount is to be consistent with 



CS 10/22/18 
Architectural Services Contract Page 33 

the Construction Contractor’s percentage of 
completion. 

 
Task 5 an additional amount not to exceed: 
$2,200 Upon satisfactory completion and acceptance of 

the project as-built drawings. 
 



EXHIBIT C
ANTIA{ON.COLLUSION AFFIDAVIT

PROJECT NO. MP-0494 PHASE IV
USS OKLAHOMA CITY MEMORIALPLAZA

state of a K u.A f+O n{1 )

County of o LL ftHO n'fr
)SS.
)

The undersigned Architect, of lawful age, being duly sworn, upon his/her oath, deposes and says:

That the undersigned has the lawful authority to execute the within and foregoing proposal for, and

on behalf of, the Architect; that the Architect has not, directly or indirectly, entered into any

agreement, express or implied, with any other architect/engineer(s), having for its object the

controlling of the price or amount of the Contract, the limiting of the services of the

architect/engineers, the parceling or farming out to any architect/engineer(s) or other persons, of any

part of the Contract or any part of the subject matter of the Contract, or of the profits thereof.

The Architect further states that the Architect has not been a party to any collusion among other

persons, firms or contractors in restraint of freedom of competition, by any agreement to Contract at

a fixed price or to refrain from competing; or with any city official, city employee or city agent as to

the quantity, quality, or price in the prospective Contract, or any other terms of the said prospective

Contract; or in any discussions between the Architect or city official, city employee or city agent

concerning the exchange or money or other thing of value for special consideration inthe letting of a

Contract. The Architect states that it has not paid, given or donated or agreed to pay, give or donate

to any city official, officer or employee of the City or awarding agency, any money or other thing of
value, either directly or indirectly, in the procuring of the award of this Contract.

Printed name of the Architect: O o

Signature of executing individual :

e

Title:

t3l
RT L H{ c7
0r.nu fr, M Gfr 9',ttr€ 135 oLlahPrqa ('8, oK

C

Address of the Architect

LtoS -AZe-'7oo7
Zip Code 7 S law

(A.C.) Tel. Number and FAX Number

Signed and sworn to before me on 1y6 4& aayof Faeeut'ftLY

0ot\fiLo { AEC(

My sion Expires/Commission Number
L(

Commis
lslao

zo25,by

Notary Public

DINA BURKS

NOTARY PUBLIC
STATE OF OKI.AHOMA

cs t0l22ll8
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state of 0 blql"o

EXHIBIT D
NONDISCRIMINATION CERTIFICATE

PROJECT NO. MP.O494 PHASE IV
USS OKLAHOMA CITY MEMORIALPLAZA

OvvtO--

)
)SS

County of 0 Ll"' trt

A

In connection with the performance of work under this Contract, the Architect agrees as follows

The Architect agrees not to discriminate against any employee or applicant for employment because of
race, creed, sex, color, national origin, ancestry, age or disability, as defined by the Americans with
Disabilities Act of 1990, Sec. 3(2). The Architect shall take affirmative action to insure that employees

are treated without regard to their race, creed, color, national origin, sex, ancestry, age or disability, as

defined by the Americans with Disabilities Act of 1990, Sec. 3(2). Such actions shall include, but not be

limited to, the following: employment, upgrading, demotion or transfer, recruiting or recruitment,

advertising, layoff or termination, rate of pay or other forms of compensation and selection for training,

including apprenticeship. The Architect and sub-consultants shall agree to post in a conspicuous place,

Exhibit D.

B. In the event of the Architect's noncompliance with this Nondiscrimination Certificate, the Contract may be

canceled, terminated or suspended by the City. The Architect may be declared, by the City, ineligible for
further contracts until satisfactory proof of intent to comply shall be made by the Architect and/or sub-

consultants.

The Architect agrees to include the requirements of this Nondiscrimination Certificate in any subcontracts

connected with the performance of this Contract.

I have read the above clause and agree to abide by its requirements.

Printed name of the Architect: K

Signature of executing individual:

Title t
'TC O Ll",l-rorta c, c(

Address of the Architect Zip Code

C.

r
6e

791o7
/-1 0 E - )v ) - 1Q01

(A.C.) Tel. Number and (FAX No.)

Signed and swom to before me on this

Do ,,old K. 0 eck- .

Lt& day of F o eu der/ ,20 z i ,by

Pr;^* Arnl*
Notary Public

My
DINA BURKS

NOTARY PUBLIC
STATE OF OKLAHOMA

cs t0t22ll8
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02/04/2025

Tedford Insurance - Drumright Office
P O Box 1050

Jenks OK 74037

Shannon Nicholas, CIC, CISR
(918) 299-2345 (918) 299-5441

shannon@tedfordinsurance.com

Beck Associates Architects PLLC dba: Beck Design
110 W 7th St Ste 710
Suite 710
Tulsa OK 74119

Sentinel Insurance Co, LTD 11000
Hartford Accident & Indemnity 22357
Victor O. Schinnerer & Company

24/25 Liab

A Y Y 38SBABW7710 10/07/2024 10/07/2025

1,000,000
1,000,000
10,000
1,000,000
2,000,000
2,000,000

B Y Y 38UECZR4618 10/07/2024 10/07/2025

1,000,000

Underinsured motorist
combined single limit

1,000,000

Project No. MP-p494 Phase IV USS Oklahoma City Memorial Plaza.

General Liability and Auto Liability policies include Additional Insured clause, in favor of certificate holder as respects operations of the named insured, if
required under valid written insured contract.  General Liability and Auto Liability policies include Waiver of Subrogation, in favor of certificate holder as
respects operations of the named insured, if required under valid written insured contract.

The City of Oklahoma City and its participting Trusts
200 N Walker

Oklahoma City OK 73102

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY



CERTIFICATE HOLDER

© 1988-2010 ACORD CORPORATION.  All rights reserved.

ACORD 25 (2010/05)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)

CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-

POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

WC STATU-
TORY LIMITS

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICE/MEMBER EXCLUDED?
(Mandatory in NH)
If yes, describe under
DESCRIPTION OF OPERATIONS below

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO

ALL OWNED SCHEDULED

HIRED AUTOS
NON-OWNED

AUTOS AUTOS

AUTOS

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)

PROPERTY DAMAGE $

$

$

$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to the
terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

The ACORD name and logo are registered marks of ACORD

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

02/03/2025

RESERVED RESOURCE INSURANCE LLC

9 W ARROWHEAD CIRCLE

SANTA FE, NM 87506

George J. Vogler

505-780-5009

george.vogler@ae-always.com

Beck Associates Architects, PLLC

110 West 7th Street, Suite 710

Tulsa, OK 74119

Continental Casualty Company 20443

A
PROFESSIONAL LIABILITY

AEH004312524 06/03/2024 06/03/2025 $2,000,000 Per Claim (including defense cost)
$2,000,000 Aggregate(including defense cost)

Project No. MP-p494 Phase IV Contract for architectural services
The policy described has a $25,000 deductible per claim.
Should the Insurer cancel the above described policy before the expiration date for reasons other than nonpayment of premium or deductible when due, the
issuing Insurer will mail 30 days written notice to the certificate holder named below and if canceled for such nonpayment 10 days notice will be given.

The City of Oklahoma City and its participating public trusts

420 W Main Street, 7th Floor

Oklahoma City OK 73102

Clear All



SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

PEO_WorkComp@paychex.com
(888) 627-4735

A

Client# 70095469-OK

06/01/2025

2,000,000
2,000,000

Mary Storti
c/o Paychex Insurance Agency, Inc.
225 Kenneth Drive,
Rochester, NY 14623

06/01/2024

2,000,000

02/04/2025

Location Coverage Period:

20172658

Coverage is provided for only those co-employees of, but not subcontractors to: Beck Associates Architects PLLC,
110 W 7th St, Ste 710, Tulsa OK 74119
Project # MP-p494 Phase IV USS Oklahoma City Memorial Plaza

Endorsement: Waiver of Subrogation

The City of Oklahoma City and its participating Trusts
420 W Main Street, 7th Floor
Oklahoma City OK 73102

American Zurich Insurance Company

06/01/2025

N

40142

Paychex PEO Holdings, LLC Alt. Emp: Beck Associates
Architects PLLC
911 Panorama Trail South
Rochester NY 14625

06/01/2024

WC 12-68-329-04
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WORKERS’ COMPENSATION AND EMPLOYERS’ LIABILITY INSURANCE POLICY WC 00 03 13 

(Ed. 4-84) 

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT 

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not 
enforce our right against the person or organization named in the Schedule. (This agreement applies only to the 
extent that you perform work under a written contract that requires you to obtain this agreement from us.) 

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule. 

Schedule 
IN FAVOR OF: 

WORK PERFORMED BY CO-EMPLOYEES OF: 

ON THE FOLLOWING PROJECT: 

FEE FOR THIS WAIVER IS: 

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated. 
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.) 

Endorsement Effective: Policy No: Endorsement No: 

Insured:  Premium: $ 

Insurance Company:   Countersigned By:  
Authorized Representative

Au 
Authorized Representative

WC 124 (4-84) 
WC 00 03 13 Copyright 1983 National Council on Compensation Insurance. Page 1  

The City of Oklahoma City and its participating Trusts
420 W Main Street, 7th Floor
Oklahoma City OK 73102

Beck Associates Architects PLLC
110 W 7th St Ste 710
Tulsa OK 74119

02/04/2025 WC 12-68-329-04

American Zurich Insurance Company

Project # MP-p494 Phase IV USS Oklahoma City Memorial Plaza

Premium will be waived

Paychex PEO Holdings, LLC Alt. Emp: Beck Associates Architects PLLC
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