

**RFP 06-23 ENTERPRISE ASSET MANAGEMENT SYSTEM SELECTION,
DEPLOYMENT AND IMPLEMENTATION**

ADDENDUM NO. 01

APPROVED by the Trustees and signed by the Chairman of the Oklahoma City Water
Utilities Trust this 19TH day of DECEMBER, 2023.

ATTEST:

**OKLAHOMA CITY WATER UTILITIES
TRUST**

Amy K. Simpson
SECRETARY



J. D. Couch
CHAIRMAN

CONCURRED by the Council and signed by the Mayor of The City of Oklahoma City
this 2ND day of JANUARY, 2024.

ATTEST:

THE CITY OF OKLAHOMA CITY

Amy K. Simpson
CITY CLERK



[Signature]
VICE- MAYOR

RFP OCWUT 06-23

Enterprise Asset Management System Selection, Deployment, and Implementation

ADDENDUM NO. 1

Issued: November 3, 2022
To: PROSPECTIVE PROPOSERS
From: Rebecca Cavnar, Administrative Specialist *RC*
Through: Chris Browning, General Manager *CB*
Department: Utilities Department

The above referenced request for proposals was advertised in the Journal Record and released online through Periscope on September 28, 2022. The Oklahoma City Water Utilities Trust (OCWUT) has determined a need to issue an addendum to RFP OCWUT 06-23 to extend the date for the anticipated final addendum to November 17, 2022, and extend the deadline for proposal submittals to December 14, 2022, at 4:00 p.m. CST.

The OCWUT has determined a need to correct the coding prefix for some Technical Requirements in the Vendor Response Workbook.

Regarding Excel document: Appendix E – Exhibit A_OKC_RFP_EAM – Vendor_Response_Workbook

On the Requirements Tab, Lines 184-210, the code in Column A should have the prefix “TR” (Technical Requirement) instead of “FR” (Functional Requirement). This file aligns with Tables 24, 25, 26, and 27.


The following modifications are included in Addendum No. 1:

Extend the Anticipated Final Addendum date to November 17, 2022; and

Extend the deadline for proposal submittals to December 14, 2022, at 4:00 p.m. CST.

Correct the coding prefix for Lines 184-210 to TR (Technical Requirement)

APPROVED:


Chris Browning, General Manager