



# MEMORANDUM

Council Agenda  
Item No. X. K  
12/31/2024

## The City of OKLAHOMA CITY

TO: Mayor and City Council

FROM: Craig Freeman, City Manager

Concurrence with the Oklahoma City Water Utilities Trust in ratifying and approving Addendum No. 1; adopting a Resolution extending time to award contract, awarding a contract to McKee Utility Contractors, Inc., Project WC-0872, Atoka Pipeline Raw Water Transmission Line, Coalgate Pump Station to Stonewall Pump Station, \$52,695,000; and approving the contract and bonds.

**Location:**

Coalgate Pump Station to Stonewall Pump Station

**Justification:**

The addendum was required to answer questions from potential bidders. The addendum modification takes precedence over the original plans and specifications.

**Background:**

This project constructs approximately 15 miles of raw water transmission line for the second Atoka Pipeline from the Coalgate Pump Station to the Stonewall Pump Station.

The Public Competitive Bidding Act of 1974 states that a contract for construction of a public improvement must be awarded within 30 days or within 45 days for good cause shown or within 120 days upon mutual agreement between the lowest responsible bidder and the awarding public agency or agencies. This contract was delayed due to necessary review period requirements and the meeting schedule of the Oklahoma City Water Utilities Trust; therefore, preventing award within 30 days of receipt of bids. A letter agreeing to honor the bid for an additional 34 days has been received from McKee Utility Contractors, Inc.

**Bids Received**

November 13, 2024

**Engineer:**

CP&Y, Inc. dba STV Infrastructure

**Tabulation of Bids:**

On November 13, 2024, the following bids were received:

McKee Utility Contractors, Inc.	\$52,695,000
Belt Construction, Inc.	\$54,894,450

**Lowest and Best Bid:**

McKee Utility Contractors, Inc. in the amount of \$52,695,000.

**Notification:**

Addendum No. 1 was issued to prospective bidders on November 7, 2024.

**Source of Funds:**

OCWUT-Water Facility Fund-Trust (Capital)-2nd Atoka Pipeline-Project WC-0872-Construction in Progress (6060-3901600-W6409-WC-0872-54040007)

**Review:**

Utilities Department

**Recommendation:** Concur with the Oklahoma City Water Utilities Trust in ratifying and approving the addendum, and adopting the Resolution.