

Addendum No. 1

The City of Oklahoma City



PROJECT M4-TTE10 MAPS 4 Bus Stop Improvements Phase 1

March 1, 2024

Prepared by

Kimley-Horn

THE CITY OF OKLAHOMA CITY

ADDENDUM NO. 1

APPROVAL SHEET


**M4-TTE10
MAPS 4 Bus Stop Improvements Phase 1**


Prepared by

Kimley-Horn
4727 Gaillardia Parkway, Suite 250, Oklahoma City, OK 73142


Ryan Farsheets, P.E.


Recommended for Approval


David E. Todd, P.E.
MAPS Program Manager



Debbie Miller, P.E., Director
Public Works/City Engineer

APPROVED by the Council of the City of Oklahoma City this 9TH day of
APRIL, 20 24.

ATTEST:


City Clerk




Mayor

THE CITY OF OKLAHOMA CITY

TABLE OF CONTENTS

**Project M4-TTE10
MAPS 4 Bus Stop Improvements Phase 1**

<u>DOCUMENT</u>	<u>PAGE</u>
Approval Sheet	AS 1
Table of Contents.....	TOC 1
Addendum Description	1-1



**Project M4-TTE10
MAPS 4 Bus Stop Improvements Phase 1**

March 1, 2024

Addendum No. 1

This Addendum forms a part of the Contract Documents and modifies the original bid documents.

Item No. 1 Extend bidding end date from March 6, 2024 to March 13, 2024

Item No. 2 Extend bid question deadline to 12:00 PM CST on March 6, 2024