

Addendum No. 1

The City of Oklahoma City



PROJECT M3-C015
MAPS 3 OKLAHOMA CITY
CONVENTION CENTER
SERVICE CORRIDOR UPGRADES

NOVEMBER 27, 2023

Prepared by

POPULOUS

4800 MAIN STREET, SUITE 300
KANSAS CITY, MO 64112

THE CITY OF OKLAHOMA CITY


ADDENDUM NO. 1

APPROVAL SHEET


PROJECT: M3-C015
MAPS 3 OKLAHOMA CITY
CONVENTION CENTER
SERVICE CORRIDOR UPGRADES


Prepared by

POPULOUS
4800 MAIN STREET, SUITE 300
KANSAS CITY, MO 64112
PHONE 816 221-1500 FAX 816 221-1578
Email: Randy.Dvorak@populous.com


Randy Dvorak, AIA, NCARB
Recommended for Approval





David E. Todd, P.E.
Program Manager


Deborah K. Miller, P.E., Interim Director
Public Works/Interim City Engineer

APPROVED by the Council of the City of Oklahoma City this 2ND day of
JANUARY, 2024.

ATTEST:


City Clerk




Vice-Mayor

THE CITY OF OKLAHOMA CITY

TABLE OF CONTENTS

**PROJECT: M3-C015
MAPS 3 OKLAHOMA CITY
CONVENTION CENTER
SERVICE CORRIDOR UPGRADES**

<u>DOCUMENT</u>	<u>PAGE</u>
Cover Sheet	Cover
Approval Sheet.....	AS 1
Table of Contents.....	TOC 1
Addendum Description	1
Revised Narrative.....	Item 1

POPULOUS

**PROJECT: M3-C015
MAPS 3 OKLAHOMA CITY
CONVENTION CENTER
SERVICE CORRIDOR UPGRADES**

November 27, 2023

Addendum No. 1

This Addendum forms a part of the Contract Documents and modifies the original bid documents.

Item No. 1 Questions and Answers deadline in Periscope will be moved to November 29, 2023 5:00:00 PM CST., in Lieu of November 27th 2023 at 12:00:00 PM CST.