

THE OKLAHOMA CITY WATER UTILITIES TRUST

APPROVAL SHEET ADDENDUM NO. 1

PROJECT NO. WT-0245
Hefner Clearwell Improvements

Prepared by:
SMITH ROBERTS BALDISCHWILER, LLC
Consulting Engineers / Surveyors – Certificate of Authorization No. 3949
100 N.E. 5th Street, Oklahoma City, Oklahoma 73104
Tel.: 405/840-7094 Fax: 405/840-9116



Ryan Smith, P.E., Project Manager

Recommended for Approval

FOR  *P.E.*

Crystal Kowalik, P.E., Interim Engineering Manager



Chris Browning, General Manager



Eric J. Wenger, P.E., City Engineer



APPROVED by the Trustees and signed by the Chairman of the Oklahoma City Water Utilities Trust this 13th day of April, 20 21.

ATTEST:



Secretary






CHAIRMAN

CONCURRED by the Council and signed by the Mayor of the City of Oklahoma City this 27th day of April, 20 21.



City Clerk





Mayor

Date: March 19, 2021
From: Oklahoma City Water Utilities Trust
To: Prospective Bidders
RE: Addendum No. 1

This Addendum forms a part of the contract documents and modifies the Bid Documents. Items in this Addendum take precedence over the original bidding documents and previously issued addenda.

The Bidder shall acknowledge receipt of this Addendum. Failure to do so may result in the bid not being opened.

This addendum consists of 1 page of responses to questions posted to BidSync for a total of 1 page.

Addendum No. 1 consists of the following:

1. Answers to Questions posted on Bidsync

Question 1 on Overall Bid

is there a set date in which work will begin? (Submitted: Mar 5, 2021 12:00:19 PM CST)

Answer to Question 1:

Construction Start Date will be no later than April 26th, 2021.

Please revise your bid documents to reflect these changes.