

# **The City of Oklahoma City**

## **Addendum No. 1**

### **MB-1616**

### **Prairie Surf Studios Arena Floor Shoring**

---

---

DAVID HOLT  
Mayor

Council

BRADLEY CARTER  
Ward 1

JAMES COOPER  
Ward 2

BARBARA YOUNG  
Ward 3

TODD STONE  
Ward 4



Council

DAVID GREENWELL  
Ward 5

JOBETH HAMON  
Ward 6

NIKKI NICE  
Ward 7

MARK K. STONECIPHER  
Ward 8

CRAIG FREEMAN  
City Manager

---

---

Prepared For  
DEPARTMENT OF PUBLIC WORKS

ENGINEERING DIVISION

ERIC J. WENGER, P.E., DIRECTOR  
PUBLIC WORKS/CITY ENGINEER

**OCTOBER 2022**


THE CITY OF OKLAHOMA CITY

APPROVAL SHEET  
ADDENDUM NO. 1

PROJECT NO. MB-1616


**MB-1616 Prairie Surf Media Stage 4 Floor Repairs  
1 Myriad Gardens  
Oklahoma City, Oklahoma**

Prepared by:  
CEC Corporation  
4555 West Memorial Road  
Oklahoma City, OK 73142  
405-753-4200

  
Augustine F. Wuertz, P.E.




10/28/22  
Recommended for Approval:

  
Eric J. Wenger, P.E., Director  
Public Works/City Engineer

APPROVED by the Council of the City of Oklahoma City this 22nd day of November 2022.

ATTEST:

  
City Clerk





Mayor